ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 7
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

EP-W-11-016
10/04/2012 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. - & H

Nicholas Wiskerchen, TOPO

0011 PR-OARM-12-01106 * LeRer ;
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
HPOD 1200 Pennsylvania Ave NW
US Environmental Protection Agency MC 3102A
Headquarters Procurement Operations Email: wiskerchen.nicholas@epa.gov
Ariel Rios Building Phone: 202-564-0642
1200 Pennsylvania Avenue, NW c. C'T}(l . d. STATE | e. ZIP CODE
Washington DC 20460 Washangton DC  [20460
7.TO: HEATHER TEED f. SHIP VIA
a. NAME OF CONTRACTOR
BOOZ-ALLEN & HAMILTCN, INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢. STREET ADDRESS

8283 GREENSBORO DRIVE

[ ]a. PURCHASE
REFERENCE YOUR:

d. CITY
McLean

Please furnish the following on the terms

and conditions specified on both sides of
e. STATE | f.ZIP CODE 'this| cz;der danld on the ‘ag?ct:eg sheet, if any,
Includin: elivery as Indicated.
VA |22102 g detvery

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA

See Schedule

10. REQUISITIONING OFFICE
Reconstruct Originating Office

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SmALL

VETERAN-OWNED

D b. OTHER THAN SMALL

D c. DISADVANTAGED

D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ | h.EDWOSB

D e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.O.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: |(b)(4) |
TOPO: Nicholas Wiskerchen Max Expire Date:
05731 /2013
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME RTP Finance Center $198,848.00 <
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) , )
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
. CITY d. STATE | e.ZIF CODE $198,848.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)

Bradley Austin
TITLE: CONTRAGCTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
10/04/2012 |EP-W-11-016 0011
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
Admin Office:
HPOD
US Environmental Protection Agency
Headgquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
Period of Performance: 10/04/2012 to
05/31/2013
0001 Intranet Site Development for the Office of 198,848.00
Administration and Resources Management
Award Type: Cost-plus-fixed-fee
Total Estimated Cost: KbX4)
Fixed Fee: KbX4)
Term Form
Incrementally Funded Amount: $196,995.14
Accounting Info:
12-13-B-16P-ZZZGF2-2510-1216HRT002-001
BFY: 12 EFY: 13 Fund: B Budget 0Org:
16P Program (PRC): ZZZGF2 Budget
(BOC): 2510 DCN - Line ID:
1216HRT002-001
Funding Flag: Complete
Funded: $196,995.14
The obligated amount of award: $196,995.14.
The total for this award is
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $198,848.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Base Period

Ceiling Prior This Mod New
Estimated Cost $0.00 (b)(4)

Fixed Fee $0.00

Cost Plus Fixed Fee $0.00 S 198,848.00 S 198,848.00
Funded Prior This Mod New
Estimated Cost $0.00 (b)(4)

Fixed Fee $0.00

Cost Plus Fixed Fee $0.00 S 196,995.14 S 196,995.14

Base Period

(a) Pursuant to the Limitation of funds clause, incremental funding in the amount of

EP-W-11-016, Task Order 11

(b)4)

is allotted to

cover estimated cost. Funds in the amount of|(b)(4) are provided to cover the corresponding increment of fee.

(b) The provisions of the clause entitled “Limitation of Funds” shall become inapplicable at such time as an amount
equal to the sum of the estimated cost and fees, set forth elsewhere in this task order, is allotted to this contract
and the clause entitled “Limitation of Cost” shall then be applicable to this order.”

(c) Pursuant to the clause in this contract entitled "Limitation of Funds,” funds have been allotted for the payment
of allowable costs and fees estimated to be incurred for the task order. The Contractor shall notify the Contracting
Officer in writing whenever it has reason to believe that the costs it expects to incur under this task order in the next
60 days, when added to all costs previously incurred, will exceed 75 percent of the total amount so far allotted to
the task order by the Government. The notice shall state the estimated amount of additional funds required to
continue performance for the period specified in the Schedule.

(d) The Contractor is to perform in accordance with the TORFP (previously numbered #FA1-056) and their Task
Order proposal.
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Office of Policy and Resource Management (OPRM)
Intranet Site Development for the
Office of Administration and Resources Management

1.0 STATEMENT OF OBJECTIVES

1.1  Overview

In August of 2011, OARM’s Office of Policy and Resource Management conducted a
usability study of OARM’s site on the EPA Intranet. The purpose of this study was to
analyze and suggest improvements to the content and function of the website and to
assure effective and efficient delivery of information to EPA staff. The OARM Intranet
Usability Study applied user research to assess the OARM Intranet and develop
recommendations for improving the site to best convey information to its users. This
Task Order constitutes Phase 2 of OARM’s Intranet Redesign effort. Its purpose will be
to implement the recommendations of the Intranet Usability Study conducted in Phase
1.

1.2 Obijectives
This section states the performance-based objectives relating to this specific task.

1) Implement a new, comprehensive design for the OARM Intranet site using a set
of templates to be applied at five levels on the site:

OARM home page

Office landing page

Topic landing page

Sub-topic landing page

Content for sub-topics

©Oo0TO

In addition, the new design will include implementation of uniform approach to
displaying information on forms, policies and training on the OARM site. This
approach will allow information on forms, policies and training to roll-up to one
main page off the OARM Home Page.

2) Advance the objectives of EPA’s agency-wide Intranet redesign by supporting
the OARM Offices with ROT clean-up and other preparation steps needed to
position the OARM Intranet for migration to an agency web content management
tool.

3) Support OARM efforts to develop a model for web governance that meets the
requirements of applicable EPA policy.
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1.3 Requirements

This section defines the requirements of this task order, including tasks (or subtasks) to
be performed and deliverables or services to be provided to meet the Task Order’s
Objectives. The Contractor shall address these requirements in the Technical
Approach section of their proposal.

To achieve the objectives stated above, it is expected that the Contractor will conduct
seven tasks, as follows:

Task 1: Data Cleanse/ROT Clean-up.

The Contractor shall review the OARM Intranet site to identify any redundant, outdated
or trivial content; and work with OARM offices to verify content that can be removed and
identify content that should be archived.

Task 2: Prepare Templates

Based on the wireframes and page mock-ups developed in Phase 1 (to be provided by
OARM), the Contractor shall develop templates for all levels of site content (home page,
office pages, topic pages, sub-topic pages, content and forms/policy/training pages).
The Contractor shall ensure final templates appropriately incorporate the requirements
of EPA’s standard Intranet templates.

Task 3: Develop Page Design

The Contractor shall develop guidelines for a common look-and-feel for OARM Intranet
pages, including recommendations on graphics, icons, link styles, and boxes; and
ensure the guidelines are consistent with EPA web standards.

Task 4: Content Development

The Contractor shall develop any required new pages or content not included on the
current intranet site; and ensure that new content developed is consistent with EPA web
standards and EPA Intranet site templates.

Task 5: Data Migration

The Contractor shall work with OARM offices to migrate content to the new templates.
This may involve actual migrating of content and/or providing technical assistance to
others as content is migrated.

Task 6: Testing

The Contractor shall perform tests necessary to ensure: the quality of site content; all
links and any functionality are working properly; and all content complies with the
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requirements of Section 508 of the Americans with Disabilities Act.
Task 7: Web Governance Plan

The Contractor shall assist a work group of OARM staff, led by OPRM, in developing a
plan for continued governance of the OARM web sites. This shall include developing
and evaluating optional approaches for Web Product Review, regular maintenance and
updating of site content, archiving of older content, and regular usability testing. Based
on work group decisions, the Contractor shall develop a draft and final web governance
plan for OARM.

1.4 Other Information

This section provides additional information on the requirements for this task
order.

1.4.1 On-site Contractor Support

Yes X _No. The task order requires on-site contractor support.

If yes, please describe the specific support to be provided on site. Note:
All IBC vendors understand the requirement to attend on-site meetings.

1.4.2 Government Furnished Space or Property (GFP)

_ Yes X _No. The task order involves the provision of
government space.

X _ Yes __No. The task order involves the provision of GFP.

To complete the requirements of this Task Order, the Contractor will
require access to the EPA Intranet. This will be accomplished by issuing
AAA tokens to the Contractor’s personnel. The number of tokens to be
issued will depend upon the Contractor’s proposed staffing plan for the
task order, and will be approved by the TOPO. The TOPO will coordinate
the issuance of these tokens through EPA’s e-Business system and the
OARM ISO. The Contractor will be required to adhere to all EPA and
OARM security requirements related to these tokens.

1.4.3 Additional Progress or Financial Reporting

_ Yes X _No. The task order requires additional progress or
financial reporting.
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Note: The ITS-BISS contract requires that contractors provide a monthly
progress report to the TOPO. Monthly reports describe progress on TO
activities and funds spent. The CO can provide more information about
content and format of the monthly contractor progress report if necessary.



